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AGC DOCUMENT NO. 655 STANDARD FORM OF AGREEMENT
BETWEEN CONTRACTOR AND SUBCONTRACTOR

(Where the Contractor and Subcontractor Share the Risk of Owner Payment)
ARTICLE 1 

AGREEMENT

This Agreement is made this _______________________ day of __________________________,
in the year ____________ , by and between the
CONTRACTOR

Mallen Construction Inc.

10702 Hood Road South Suite #8

Jacksonville, Florida 32257
and the SUBCONTRACTOR
(Name and Address)

for services in connection with the SUBCONTRACT WORK

_________________________


for the following PROJECT

(Project Name and Address)
whose OWNER is
(Name and Address)

The ARCHITECT/ENGINEER for the Project is

(Name and Address)
Notice to the parties shall be given at the above addresses.

ARTICLE 2 

SCOPE OF WORK
.2 SUBCONTRACT WORK The Contractor contracts
with the Subcontractor as an independent contractor to pro​
vide all labor, materials, equipment and services necessary
or incidental to complete the work described in Article 1 for
the Project in accordance with, and reasonably inferable
from, that which is indicated in the Subcontract Documents,
and consistent with the Progress Schedule, as may change
from time to time. The Subcontractor shall perform the Sub​
contract Work under the general direction of the Contractor
and in accordance with the Subcontract Documents.
2.4 CONTRACTOR'S WORK The Contractor's work is
the construction and services required of the Contractor to
fulfill its obligations pursuant to its agreement with the Owner
(the Work). The Subcontract Work is a portion of the Work.
2.4 SUBCONTRACT DOCUMENTS The Subcontract
Documents include this Agreement, the Owner-Contractor
agreement, special conditions, general conditions, specifi​cations, drawings, addenda, Subcontract Change Orders,
amendments and any pending and exercised alternates.
The Contractor shall make available to the Subcontractor,
prior to the execution of the Subcontract Agreement, copies
of the Subcontract Documents to which the Subcontractor
will be bound. The Subcontractor similarly shall make copies
of applicable portions of the Subcontract Documents avail​
able to its proposed subcontractors and suppliers. Nothing
shall prohibit the Subcontractor from obtaining copies of the
Subcontract Documents from the Contractor at any time
after the Subcontract Agreement is executed. The Subcon​tract Documents existing at the time of the execution of this
Agreement are set forth in Article 13.
2.4 CONFLICTS  In the event of a conflict between this
Agreement and the other Subcontract Documents, this
Agreement shall govern.
2.6 EXTENT OF AGREEMENT Nothing in this Agree​ment shall be construed to create a contractual relationship
between persons or entities other than the Contractor and
Subcontractor. This Agreement is solely for the benefit of the
parties, represents the entire and integrated agreement
between the parties, and supersedes all prior negotiations,
representations, or agreements, either written or oral.
2.6 DEFINITIONS
..1
Wherever the term Progress Schedule is
used in this Agreement, it shall be read as Project Schedule when that term is used in the Subcontract Documents.

.2
Whenever the term Change Order is used in this Agreement, it shall be read as Change Doc​ument when that term is used in the Subcontract Documents.
.3
Unless otherwise indicated, the term Day shall mean calendar day.
ARTICLE 3 SUBCONTRACTOR'S RESPONSIBILITIES
3.1 OBLIGATIONS The Contractor and Subcontractor
are hereby mutually bound by the terms of this Subcontract.
To the extent the terms of the prime contract between the
Owner and Contractor apply to the work of the Subcontractor, then the Contractor hereby assumes toward the Sub​
contractor all the obligations, rights, duties, and redress that
the Owner under the prime contract assumes toward the
Contractor. In an identical way, the Subcontractor hereby
assumes toward the Contractor all the same obligations,
rights, duties, and redress that the Contractor assumes
toward the Owner and Architect under the prime contract. In
the event of an inconsistency among the documents, the
specific terms of this Subcontract shall govern.
3.2 RESPONSIBILITIES The Subcontractor agrees to
furnish its best skill and judgment in the performance of the
Subcontract Work and to cooperate with the Contractor so
that the Contractor may fulfill its obligations to the Owner.
The Subcontractor shall furnish all of the labor, materials,
equipment, and services, including but not limited to, competent supervision, shop drawings, samples, tools, and scaffolding as are necessary for the proper performance of the
Subcontract Work. The Subcontractor shall provide the Con​
tractor a list of its proposed subcontractors and suppliers,
and be responsible for taking field dimensions, providing
tests, obtaining required permits related to the Subcontract
Work and affidavits, ordering of materials and all other
actions as required to meet the Progress Schedule.
3.3 INCONSISTENCIES AND OMISSIONS The Sub​
contractor shall make a careful analysis and comparison of
the drawings, specifications, other Subcontract Documents
and information furnished by the Owner relative to the Sub​
contract Work. Such analysis and comparison shall be solely
for the purpose of facilitating the Subcontract Work and not
for the discovery of errors, inconsistencies or omissions in
the Subcontract Documents nor for ascertaining if the Sub​
contract Documents are in accordance with applicable laws,
statutes, ordinances, building codes, rules or regulations.
Should the Subcontractor discover any errors, inconsisten​cies or omissions in the Subcontract Documents, the Sub​
contractor shall report such discoveries to the Contractor in
writing within three (3) days. Upon receipt of notice, the Con-

tractor shall instruct the Subcontractor as to the measures to be taken and the Subcontractor shall comply with the Con​tractor's instructions. If the Subcontractor performs work knowing it to be contrary to any applicable laws, statutes, ordinances, building codes, rules or regulations without notice to the Contractor and advance approval by appropri​ate authorities, including the Contractor, the Subcontractor shall assume appropriate responsibility for such work and shall bear all associated costs, charges, fees and expenses necessarily incurred to remedy the violation. Nothing in this Paragraph 3.3 shall relieve the Subcontractor of responsi​bility for its own errors, inconsistencies and omissions.
3.4 SITE VISITATION Prior to performing any portion
of the Subcontract Work, the Subcontractor shall conduct a
visual inspection of the Project site to become generally
familiar with local conditions and to correlate site observations with the Subcontract Documents. If the Subcontractor
discovers any discrepancies between its site observations
and the Subcontract Documents, such discrepancies shall
be promptly reported to the Contractor.
3.5 INCREASED COSTS AND/OR TIME The Sub​
contractor may assert a Claim as provided in Article 7 if Con​
tractor’s clarifications or instructions in responses to
requests for information are believed to require additional
time or cost. If the Subcontractor fails to perform the reviews
and comparisons required in Paragraphs 3.3 and 3.4, above,
to the extent the Contractor is held liable to the Owner
because of the Subcontractor's failure, the Subcontractor
shall pay the costs and damages to the Contractor that
would have been avoided if the Subcontractor had per​
formed those obligations.
3.6 COMMUNICATIONS Unless otherwise provided in
the Subcontract Documents and except for emergencies,
Subcontractor shall direct all communications related to the
Project to the Contractor.
3.7
SUBMITTALS

3.7.1 The Subcontractor promptly shall submit for approval to the Contractor all shop drawings, samples, prod​uct data, manufacturers' literature and similar submittals required by the Subcontract Documents. The Subcontractor shall be responsible to the Contractor for the accuracy and conformity of its submittals to the Subcontract Documents. The Subcontractor shall prepare and deliver its submittals to the Contractor in a manner consistent with the Progress Schedule and in such time and sequence so as not to delay the Contractor or others in the performance of the Work. The approval of any Subcontractor submittal shall not be deemed to authorize deviations, substitutions or changes in the requirements of the Subcontract Documents unless express written approval is obtained from the Contractor and Owner authorizing such deviation, substitution or change. In the

event that the Subcontract Documents do not contain sub​mittal requirements pertaining to the Subcontract Work, the Subcontractor agrees upon request to submit in a timely fashion to the Contractor for approval any shop drawings, samples, product data, manufacturers' literature or similar submittals as may reasonably be required by the Contractor, Owner or Architect.
3.7.2
The Contractor, Owner, and Architect are entitled to rely on the adequacy, accuracy and completeness of any professional certifications required by the Subcontract Doc​uments concerning the performance criteria of systems, equipment or materials, including all relevant calculations and any governing performance requirements.
3.8 DESIGN DELEGATION

3.8.1 If the Subcontract Documents  (1) specifically require the Subcontractor to provide design services and (2) specify all design and performance criteria, the Subcontrac​tor shall provide those design services necessary to satisfactorily complete the Subcontract Work. Design services
provided by the Subcontractor shall be procured from
licensed design professionals retained by the Subcontractor as permitted by the law of the place where the Project is
located (the Designer). The Designer's signature and seal
shall appear on all drawings, calculations, specifications,
certifications, Shop Drawings and other submittals prepared
by the Designer. Shop Drawings and other submittals related
to the Subcontract Work designed or certified by the
Designer, if prepared by others, shall bear the Subcontractor's and the Designer's written approvals when submitted
to the Contractor. The Contractor shall be entitled to rely
upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by the Designer.
3.8.2 If the Designer is an independent professional, the design services shall be procured pursuant to a separate
agreement between the Subcontractor and the Designer.
The Subcontractor-Designer agreement shall not provide for
any limitation of liability, except to the extent that consequential damages are waived pursuant to Paragraph 5.4, or
exclusion from participation in the multiparty proceedings
requirement of Paragraph 11.4. The Designer(s) is (are) 
____________________________________________________ 

____________________________________________________.

The Subcontractor shall notify the Contractor in writing if it intends to change the Designer. The Subcontractor shall be responsible for conformance of its design with the informa​tion given and the design concept expressed in the Sub​contract Documents. The Subcontractor shall not be responsible for the adequacy of the performance or design criteria required by the Subcontract Documents.
3.8.3
 The Subcontractor shall not be required to provide design services in violation of any applicable law.

3.9 TEMPORARY SERVICES Subcontractor's respon​sibilities for temporary services are set forth in Exhibit ________.
3.10 COORDINATION The Subcontractor shall:
.1
cooperate with the Contractor and all others whose work may interface with the Subcontract Work;
.2
specifically note and immediately advise the Contractor of any such interface with the Sub​contract Work; and
.3
participate in the preparation of coordina​tion drawings and work schedules in areas of con​gestion.
3.11
SUBCONTRACTOR’S REPRESENTATIVE The Subcontractor shall designate a person, subject to Contrac​tor's approval, who shall be the Subcontractor's authorized representative. This representative shall be the only person to whom the Contractor shall issue instructions, orders or directions, except in an emergency. The Subcontractor's representative is _______________________________________
__________________________________________________,
who is agreed to by the Contractor.
3.12 TESTS AND INSPECTIONS The Subcontractor
shall schedule all required tests, approvals and inspections
of the Subcontract Work at appropriate times so as not to
delay the progress of the work. The Subcontractor shall give
proper written notice to all required parties of such tests,
approvals and inspections. The Subcontractor shall bear all
expenses associated with tests, inspections and approvals
required of the Subcontractor by the Subcontract Docu​ments which, unless otherwise agreed to, shall be con​
ducted by an independent testing laboratory or entity
approved by the Contractor and Owner. Required certifi​cates of testing, approval or inspection shall, unless other​
wise required by the Subcontract Documents, be secured
by the Subcontractor and promptly delivered to the Con​
tractor.
3.13 CLEANUP
3.13.1
The Subcontractor shall at all times during its per​formance of the Subcontract Work keep the work site clean and free from debris resulting from the Subcontract Work. Prior to discontinuing the Subcontract Work in an area, the Subcontractor shall clean the area and remove all its rub​bish and its construction equipment, tools, machinery, waste and surplus materials. Subcontractor shall make provisions to minimize and confine dust and debris resulting from its construction activities. The Subcontractor shall not be held responsible for unclean conditions caused by others.
3.13.2
If the Subcontractor fails to commence compliance with cleanup duties within forty-eight (48) hours after written notification from the Contractor of non-compliance, the Con​tractor may implement appropriate cleanup measures with​out further notice and the cost thereof shall be deducted from any amounts due or to become due the Subcontractor.
3.14      SAFETY
3.14.1 
The Subcontractor is required to perform the Sub​contract Work in a safe and reasonable manner. The Sub​contractor shall seek to avoid injury, loss or damage to persons or property by taking reasonable steps to protect:
.1

employees and other persons at the site;

.2

materials and equipment stored at the site or at offsite locations for use in performance of the Work; and
.3

all property and structures located at the site and adjacent to work areas, whether or not said property or structures are part of the Project or involved in the Work.
3.14.2 The Subcontractor shall give all required notices
and comply with all applicable rules, regulations, orders and
other lawful requirements established to prevent injury, loss
or damage to persons or property.
3.14.3 The Subcontractor shall implement appropriate
safety measures pertaining to the Subcontract Work and the
Project, including establishing safety rules, posting appropriate warnings and notices, erecting safety barriers, and
establishing proper notice procedures to protect persons and
property at the site and adjacent to the site from injury, loss
or damage.
3.14.4 The Subcontractor shall exercise extreme care in
carrying out any of the Subcontractor Work which involves
explosive or other dangerous methods of construction or
hazardous procedures, materials or equipment. The Sub​
contractor shall use properly qualified individuals or entities
to carry out the Subcontract Work in a safe and reasonable
manner so as to reduce the risk of bodily injury or property
damage.
3.14.5 Damage or loss not insured under property insurance which may arise from the performance of the Subcon​tract Work, to the extent of the negligence attributed to such
acts or omissions of the Subcontractor, or anyone for whose
acts the Subcontractor may be liable, shall be promptly
remedied by the Subcontractor. Damage or loss attributable
to the acts or omissions of the Contractor and not to the Sub​
contractor shall be promptly remedied by the Contractor.
3.14.6 The Subcontractor is required to designate an indi​vidual at the site in the employ of the Subcontractor who
shall act as the Subcontractor's designated safety repre​sentative with a duty to prevent accidents. Unless otherwise
identified by the Subcontractor in writing to the Contractor,
the designated safety representative shall be the Subcon​tractor's project superintendent.
3.14.7 The Subcontractor has an affirmative duty not to
overload the structures or conditions at the site and shall
take reasonable steps not to load any part of the structures
or site so as to give rise to an unsafe condition or create an
unreasonable risk of bodily injury or property damage. The
Subcontractor shall have the right to request, in writing, from
the Contractor loading information concerning the structures
at the site.
3.14.8 The Subcontractor shall give prompt written notice
to the Contractor of any accident involving bodily injury
requiring a physician's care, any property damage exceed​ing Five Hundred Dollars ($500.00) in value, or any failure
that could have resulted in serious bodily injury, whether or
not such an injury was sustained.
3.14.9 Prevention of accidents at the site is the responsi​bility of the Contractor, Subcontractor, and all other subcon​tractors, persons and entities at the site. Establishment of a
safety program by the Contractor shall not relieve the Sub​
contractor or other parties of their safety responsibilities. The
Subcontractor shall establish its own safety program imple​menting safety measures, policies and standards conform​ing to those required or recommended by governmental and
quasi-governmental authorities having jurisdiction and by the
Contractor and Owner, including, but not limited to, require​ments imposed by the Subcontract Documents. The
Subcontractor shall comply with the reasonable recommen​dations of insurance companies having an interest in the
Project, and shall stop any part of the Subcontract Work which the Contractor deems unsafe until corrective meas​ures satisfactory to the Contractor shall have been taken.
The Contractor's failure to stop the Subcontractor's unsafe
practices shall not relieve the Subcontractor of the respon​sibility therefor. The Subcontractor shall notify the Contrac​tor immediately following an accident and promptly confirm
the notice in writing. A detailed written report shall be fur​nished if requested by the Contractor. Each party to this
Agreement shall indemnify the other party from and against
fines or penalties imposed as a result of safety violations,
but only to the extent that such fines or penalties are caused
by its failure to comply with applicable safety requirements.
3.15 
PROTECTION OF THE WORK The Subcontractor shall take necessary precautions to properly protect the Sub​contract Work and the work of others from damage caused by the Subcontractor's operations. Should the Subcontrac​tor cause damage to the Work or property of the Owner, the

Contractor or others, the Subcontractor shall promptly rem​edy such damage to the satisfaction of the Contractor, or the Contractor may remedy the damage and deduct its cost from any amounts due or to become due the Subcontractor, unless such costs are recovered under applicable property insurance.
3.16
PERMITS, FEES, LICENSES AND TAXES The Subcontractor shall give timely notices to authorities per​taining to the Subcontract Work, and shall be responsible for all permits, fees, licenses, assessments, inspections, test​ing and taxes necessary to complete the Subcontract Work in accordance with the Subcontract Documents. To the extent reimbursement is obtained by the Contractor from the Owner under the Owner-Contractor agreement, the Sub​contractor shall be compensated for additional costs result​ing from taxes enacted after the date of this Agreement.
3.17
ASSIGNMENT OF SUBCONTRACT WORK The Subcontractor shall not assign the whole nor any part of the Subcontract Work without prior written approval of the Con​tractor.
3.18 HAZARDOUS MATERIALS To the extent that the
Contractor has rights or obligations under the Owner-Con​
tractor agreement or by law regarding hazardous materials
as defined by the Subcontract Document within the scope
of the Subcontract Work, the Subcontractor shall have the
same rights or obligations.
3.19 MATERIAL SAFETY DATA (MSD) SHEETS The Subcontractor shall submit to the Contractor all Material Safety Data Sheets required by law for materials or sub​stances necessary for the performance of the Subcontract Work. MSD sheets obtained by the Contractor from other subcontractors or sources shall be made available to the Subcontractor by the Contractor.
3.20
LAYOUT RESPONSIBILITY AND LEVELS The Contractor shall establish principal axis lines of the building and site, and benchmarks. The Subcontractor shall lay out and be strictly responsible for the accuracy of the Subcon​tract Work and for any loss or damage to the Contractor or others by reason of the Subcontractor's failure to lay out or perform Subcontract Work correctly. The Subcontractor shall exercise prudence so that the actual final conditions and details shall result in alignment of finish surfaces.
3.21
WARRANTIES The Subcontractor warrants that all
materials and equipment furnished under this Agreement
shall be new, unless otherwise specified, of good quality, in
conformance with the Subcontract Documents, and free
from defective workmanship and materials. Warranties shall commence on the date of Substantial Completion of the Work or a designated portion.

3.22  
UNCOVERING/CORRECTION OF SUBCONTRACT WORK
3.22.1 UNCOVERING OF SUBCONTRACT WORK
3.22.1.1 If required in writing by the Contractor, the Sub​
contractor must uncover any portion of the Subcontract
Work which has been covered by the Subcontractor in vio​lation of the Subcontract Documents or contrary to a direc​tive issued to the Subcontractor by the Contractor. Upon
receipt of a written directive from the Contractor, the Sub​
contractor shall uncover such work for the Contractor's or
Owner's inspection and restore the uncovered Subcontract
Work to its original condition at the Subcontractor's time and
expense.
3.22.1.2 The Contractor may direct the Subcontractor to
uncover portions of the Subcontract Work for inspection by
the Owner or Contractor at any time. The Subcontractor is
required to uncover such work whether or not the Contrac​tor or Owner had requested to inspect the Subcontract Work
prior to it being covered. Except as provided in Clause
3.22.1.1, this Agreement shall be adjusted by change order
for the cost and time of uncovering and restoring any work
which is uncovered for inspection and proves to be installed
in accordance with the Subcontract Documents, provided
the Contractor had not previously instructed the Subcon​tractor to leave the work uncovered. If the Subcontractor
uncovers work pursuant to a directive issued by the Con​tractor, and such work upon inspection does not comply with
the Subcontract Documents, the Subcontractor shall be
responsible for all costs and time of uncovering, correcting
and restoring the work so as to make it conform to the Sub​contract Documents. If the Contractor or some other entity
for which the Subcontractor is not responsible caused the
nonconforming condition, the Contractor shall be required to
adjust this Agreement by change order for all such costs and
time.
3.22.2
CORRECTION OF WORK
3.22.2.1 If the Architect or Contractor rejects the Subcontract Work or the Subcontract Work is not in conformance
with the Subcontract Documents, the Subcontractor shall
promptly correct the Subcontract Work whether it had been
fabricated, installed or completed. The Subcontractor shall
be responsible for the costs of correcting such Subcontract
Work, any additional testing, inspections, and compensation
for services and expenses of the Architect and Contractor
made necessary by the defective Subcontract Work.
3.22.2.2 In addition to the Subcontractor's obligations
under Paragraph 3.21, the Subcontractor agrees to promptly
correct, after receipt of a written notice from the Contractor,
all Subcontract Work performed under this Agreement which proves to be defective in workmanship or materials within a period of one year from the date of Substantial Completion of the Subcontract Work or for a longer period of time as may be required by specific warranties in the Subcontract Docu​ments. Substantial Completion of the Subcontract Work, or of a designated portion, occurs on the date when construc​tion is sufficiently complete in accordance with the Subcon​tract Documents so that the Owner can occupy or utilize the Project, or a designated portion, for the use of which it is intended. If, during the one-year period, the Contractor fails to provide the Subcontractor with prompt written notice of the discovery of defective or nonconforming Subcontract Work, the Contractor shall neither have the right to require the Subcontractor to correct such Subcontract Work nor the right to make claim for breach of warranty. If the Subcon​tractor fails to correct defective or nonconforming Subcon​tract Work within a reasonable time after receipt of notice from the Contractor, the Contractor may correct such Sub​contract Work pursuant to Subparagraph 10.1.1.
3.22.3 The Subcontractor's correction of Subcontract Work
pursuant to this Paragraph 3.22 shall not exceed the one-
year period for the correction of Subcontract Work, but if
Subcontract Work is first performed after Substantial Com​pletion, the one-year period for corrections shall be extended
by the time period after Substantial Completion and the per​formance of that portion of Subcontract Work. The Subcon​tractor's obligation to correct Subcontract Work within one
year as described in this Paragraph 3.22 does not limit the
enforcement of Subcontractor's other obligations with regard
to the Agreement and the Subcontract Documents.
3.22.4 If the Subcontractor's correction or removal of Sub​
contract Work destroys or damages completed or partially
completed work of the Owner, the Contractor or any sepa​rate contractors, the Subcontractor shall be responsible for
the cost of correcting such destroyed or damaged construc​tion.
3.22.5 If portions of Subcontract Work which do not con​form with the requirements of the Subcontract Documents
are neither corrected by the Subcontractor nor accepted by
the Contractor, the Subcontractor shall remove such Sub​contract Work from the Project site if so directed by the Con​tractor.
3.23 
MATERIALS OR EQUIPMENT FURNISHED BY OTHERS In the event the scope of the Subcontract Work includes installation of materials or equipment furnished by others, it shall be the responsibility of the Subcontractor to exercise proper care in receiving, handling, storing and installing such items, unless otherwise provided in the Sub​contract Documents. The Subcontractor shall examine the items provided and report to the Contractor in writing any items it may discover that do not conform to requirements of the Subcontract Documents. The Subcontractor shall not proceed to install nonconforming items without further
instructions from the Contractor. Loss or damage due to acts or omissions of the Subcontractor shall be deducted from any amounts due or to become due the Subcontractor.
3.24 SUBSTITUTIONS No substitutions shall be made
in the Subcontract Work unless permitted in the Subcontract Documents, and only upon the Subcontractor first receiving all approvals required under the Subcontract Documents for
substitutions.
3.25 USE   OF   CONTRACTOR'S   EQUIPMENT The Subcontractor, its agents, employees, subcontractors or suppliers shall use the Contractor's equipment only with the express written permission of the Contractor's designated representative and in accordance with the Contractor's terms and conditions for such use. If the Subcontractor or any of its agents, employees, subcontractors or suppliers utilize any of the Contractor's equipment, including machin​ery, tools, scaffolding, hoists, lifts or similar items owned, leased or under the control of the Contractor, the Subcon​tractor shall defend, indemnify and be liable to the Contrac​tor as provided in Article 9 for any loss or damage (including bodily injury or death) which may arise from such use, except to the extent that such loss or damage is caused by the negligence of the Contractor's employees operating the Contractor's equipment.
3.26 WORK FOR OTHERS Until final completion of the
Subcontract Work, the Subcontractor agrees not to perform
any work directly for the Owner or any tenants, or deal
directly with the Owner's representatives in connection with
the Subcontract Work, unless otherwise approved in writing
by the Contractor.
3.27 SUBCONTRACT BONDS
3.27.1 The Subcontractor ( shall ( shall not furnish to the
Contractor, as the named Obligee, appropriate surety bonds
to secure the faithful performance of the Subcontract Work
and to satisfy all Subcontractor payment obligations related
to Subcontract Work.
3.27.2 If a performance or payment bond, or both, are
required of the Subcontractor under this Agreement, the
bonds shall be in a form and by a surety mutually agreeable
to the Contractor and Subcontractor, and in the full amount
of the Subcontract Amount, unless otherwise specified.
3.27.3 The Subcontractor shall be reimbursed, without
retainage, for the cost of any required performance or payment bonds simultaneously with the first progress payment.
The reimbursement amount for the subcontractor bonds
shall not exceed ________ percent ( _________%) of the
Subcontract Amount, which sum is included in the Subcon​tract Amount.

3.27.4 
In the event the Subcontractor shall fail to promptly provide any required bonds, the Contractor may terminate this Agreement and enter into a subcontract for the balance of the Subcontract Work with another subcontractor. All Con​tractor costs and expenses incurred by the Contractor as a result of said termination shall be paid by the Subcontractor.
3.28 SYSTEMS AND EQUIPMENT STARTUP With the
assistance of the Owner's maintenance personnel and the
Contractor, the Subcontractor shall direct the check-out and
operation of systems and equipment for readiness, and
assist in their initial startup and the testing of the Subcontract Work.
3.29 COMPLIANCE WITH LAWS The Subcontractor
agrees to be bound by, and at its own costs comply with, all
federal, state and local laws, ordinances and regulations (the Laws) applicable to the Subcontract Work, including but not limited to, equal employment opportunity, minority business enterprise, women's business enterprise, disadvantaged business enterprise, safety and all other Laws with which the Contractor must comply. The Subcontractor shall be liable to the Contractor and the Owner for all loss, cost and expense attributable to any acts of commission or omission by the Subcontractor, its employees and agents resulting from the failure to comply with Laws, including, but not lim​ited to, any fines, penalties or corrective measures, except as provided in Subparagraph 3.14.9.
3.30 CONFIDENTIALITY To the extent the Owner-Con​
tractor agreement provides for the confidentiality of any of
the Owner's proprietary or otherwise confidential information
disclosed in connection with the performance of this
Agreement, the Subcontractor is equally bound by the
Owner's confidentiality requirements.
3.31 ROYALTIES, PATENTS AND COPYRIGHTS The Subcontractor shall pay all royalties and license fees which may be due on the inclusion of any patented or copyrighted materials, methods or systems selected by the Subcontrac​tor and incorporated in the Subcontract Work. The Subcon​tractor shall defend, indemnify and hold the Contractor and Owner harmless from all suits or claims for infringement of any patent rights or copyrights arising out of such selection. The Subcontractor shall be liable for all loss, including all costs, expenses, and attorneys' fees, but shall not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or manufacturers is required by the Subcontract Documents. However, if the Subcontractor has reason to believe that a particular design, process or product required by the Subcontract Documents is an infringement of a patent, the Subcontractor shall promptly furnish such information to the Contractor or be responsible to the Contractor and Owner for any loss sustained as a result.
3.32 
LABOR RELATIONS (Insert here any conditions, obligations or requirements relative to labor relations and their effect on the project. Legal counsel is recommended.)

_____________________________________________________
__________________________________________________________________________________________________________
ARTICLE 4

CONTRACTOR’S RESPONSIBILITIES

4.1
CONTRACTOR'S REPRESENTATIVE The Con​tractor shall designate a person who shall be the Contrac​tor's authorized representative. The Contractor's representative shall be the only person the Subcontractor shall look to for instructions, orders and/or directions, except in an emergency. The Contractor's representative is _____________________________


_________________________________________________.

4.2 PAYMENT BOND REVIEW The Contractor 
( has ( has not provided the Owner a payment bond. The Con​tractor's payment bond for the Project, if any, shall be made available by the Contractor for review and copying by the Subcontractor.
4.3
OWNER'S ABILITY TO PAY
4.3.1 The Subcontractor shall have the right upon request
to receive from the Contractor such information as the Con​
tractor has obtained relative to the Owner's financial ability
to pay for the Work, including any subsequent material variation in such information. The Contractor, however, does not
warrant the accuracy or completeness of the information
provided by the Owner.
4.3.2 If the Subcontractor does not receive the information referenced in Subparagraph 4.3.1 with regard to the
Owner's ability to pay for the Work as required by the Con​
tract Documents, the Subcontractor may request the information from the Owner and/or the Owner's lender.
4.4
CONTRACTOR APPLICATION FOR PAYMENT
Upon request, the Contractor shall give the Subcontractor a copy of the most current Contractor application for payment reflecting the amounts approved and/or paid by the Owner for the Subcontract Work performed to date.
4.5
INFORMATION OR SERVICES The Subcontractor
is entitled to request through the Contractor any information
or services relevant to the performance of the Subcontract
Work which is under the Owner's control. To the extent the
Contractor receives such information and services, the Con​
tractor shall provide them to the Subcontractor. The Contractor, however, does not warrant the accuracy or com​pleteness of the information provided by the Owner.
4.6 STORAGE AREAS The Contractor shall allocate
adequate storage areas, if available, for the Subcontractor's
materials and equipment during the course of the Subcon​tract Work. Unless otherwise agreed upon, the Contractor
shall reimburse the Subcontractor for the additional costs of
having to relocate such storage areas at the direction of the
Contractor.
4.7 TIMELY COMMUNICATIONS The Contractor shall
transmit to the Subcontractor, with reasonable promptness,
all submittals, transmittals, and written approvals relative to
the Subcontract Work. Unless otherwise specified in the
Subcontract Documents, communications by and with the
Subcontractor's subcontractors, materialmen and suppliers
shall be through the Subcontractor.
4.8 USE OF SUBCONTRACTOR'S EQUIPMENT The Contractor, its agents, employees or suppliers shall use the Subcontractor's equipment only with the express written per​mission of the Subcontractor's designated representative and in accordance with the Subcontractor's terms and conditions for such use. If the Contractor or any of its agents, employees or suppliers utilize any of the Subcontractor's equipment, including machinery, tools, scaffolding, hoists, lifts or similar items owned, leased or under the control of the Subcontractor, the Contractor shall defend, indemnify and be liable to the Subcontractor as provided in Article 9 for any loss or damage (including bodily injury or death) which may arise from such use, except to the extent that such loss or damage is caused by the negligence of the Subcontrac​tor's employees operating the Subcontractor's equipment.
ARTICLE 5

PROGRESS SCHEDULE

5.1 TIME  IS  OF THE  ESSENCE Time  is  of the
essence for both parties. They mutually agree to see to the
performance of their respective obligations so that the entire
Project may be completed in accordance with the Subcontract Documents and particularly the Progress Schedule as
set forth in Exhibit _______.
5.2 SCHEDULE OBLIGATIONS The Subcontractor
shall provide the Contractor with any scheduling information
proposed by the Subcontractor for the Subcontract Work. In
consultation with the Subcontractor, the Contractor shall pre​
pare the schedule for performance of the Work (the Progress
Schedule) and shall revise and update such schedule, as
necessary, as the Work progresses. Both the Contractor and
the Subcontractor shall be bound by the Progress Sched​ule. The Progress Schedule and all subsequent changes
and additional details shall be submitted to the Subcontractor 
promptly and reasonably in advance of the required per​formance. The Contractor shall have the right to determine and, if necessary, change the time, order and priority in which the various portions of the Work shall be performed and all other matters relative to the Subcontract Work.
5.3

DELAYS AND EXTENSIONS OF TIME 

5.3.1 OWNER CAUSED DELAY Subject to Subparagraph 5.3.2, if the commencement and/or progress of the Subcontract Work is delayed without the fault or responsibil​ity of the Subcontractor, the time for the Subcontract Work shall be extended by Subcontract Change Order to the extent obtained by the Contractor under the Subcontract Documents, and the Progress Schedule shall be revised accordingly.
5.3.2 CLAIMS RELATING TO OWNER The Subcontractor agrees to initiate all claims for which the Owner is or may be liable in the manner and within the time limits pro​
vided in the Subcontract Documents for like claims by the
Contractor upon the Owner and in sufficient time for the
Contractor to initiate such claims against the Owner in accordance with the Subcontract Documents. At the Subcontrac​tor's request and expense to the extent agreed upon in
writing, the Contractor agrees to permit the Subcontractor to
prosecute a claim in the name of the Contractor for the use
and benefit of the Subcontractor in the manner provided in
the Subcontract Documents for like claims by the Contractor
upon the Owner.
5.3.3 CONTRACTOR CAUSED DELAY Nothing in this
Article shall preclude the Subcontractor's recovery of delay
damages caused by the Contractor.
5.3.4 CLAIMS   RELATING   TO   CONTRACTOR The Subcontractor shall give the Contractor written notice of all claims not included in Subparagraph 5.3.2 within seven (7) days of the Subcontractor's knowledge of the facts giving rise to the event for which claim is made; otherwise, such claims shall be deemed waived. All unresolved claims, dis​putes and other matters in question between the Contractor and the Subcontractor not relating to claims included in Sub-paragraph 5.3.2 shall be resolved in the manner provided in Article 11.
5.3.5
DAMAGES If the Subcontract Documents provide
for liquidated or other damages for delay beyond the completion date set forth in the Subcontract Documents, and
such damages are assessed, the Contractor may assess a
share of the damages against the Subcontractor in proportion to the Subcontractor's share of the responsibility for the
delay. However, the amount of such assessment shall not
exceed the amount assessed against the Contractor. This
Paragraph 5.3 shall not limit the Subcontractor's liability to
the Contractor for the Contractor's actual delay damages
caused by the Subcontractor's delay.

5.4
MUTUAL WAIVER OF CONSEQUENTIAL DAMAGES
5.4.1 To the extent the Owner-Contractor agreement pro​
vides for a mutual waiver of consequential damages by the
Owner and the Contractor, the Contractor and Subcontrac​tor waive claims against each other for consequential dam​ages arising out of or relating to this Agreement, including
to the extent provided in the Owner-Contractor agreement,
damages for principal office expenses and the compensa​tion of personnel stationed there; loss of financing, business
and reputation; and for loss of profit. Similarly, the Subcontractor shall obtain from its sub-subcontractors mutual waivers of consequential damages that correspond to the Subcontractor's waiver of consequential damages herein. To
the extent applicable, this mutual waiver applies to conse​quential damages due to termination by the Contractor or
the Owner in accordance with this Agreement or the Owner-
Contractor agreement. To the extent the Owner-Contractor
agreement does not preclude the award of liquidated dam​
ages, nothing contained in this Paragraph 5.4 shall preclude
the imposition of such damages, if applicable in accordance
with the requirements of the Subcontract Documents.
5.4.2 To the extent the Owner-Contractor agreement pro​
vides for a mutual waiver of consequential damages by the
Owner and the Contractor, damages for which the Contractor is liable to the Owner including those related to Subparagraph 9.1.1 are not consequential damages for the
purpose of this waiver. Similarly, to the extent the Subcontractor-sub-subcontractor agreement provides for a mutual
waiver of consequential damages by the Owner and the
Contractor, damages for which the Subcontractor is liable to
lower-tiered parties due to the fault of the Owner or Con​
tractor are not consequential damages for the purpose of
this waiver.

ARTICLE 6 

SUBCONTRACT AMOUNT

As full compensation for performance of this Agreement, Contractor agrees to pay Subcontractor in current funds for the satisfactory performance of the Subcontract Work sub​ject to all applicable provisions of the Subcontract:

(a) the fixed-price of ______________________
___________________________________________
Dollars ($___________________________) subject to additions and deductions as provided for in the Subcontract Documents; and/or

(b)
unit prices in accordance with the attached
schedule of Unit Prices and estimated quantities,
which is incorporated by reference and identified as
Exhibit ________
; and/or  

(c) time and material rates and prices in accor​dance with the attached Schedule of Labor and
Material Costs which is incorporated by reference
and identified as Exhibit __________ .
The fixed-price, unit prices and/or time and material rates and prices are referred to as the Subcontract Amount.

ARTICLE 7 

CHANGES IN THE SUBCONTRACT WORK

7.1 SUBCONTRACT CHANGE ORDERS When the
Contractor orders in writing, the Subcontractor, without nul​lifying this Agreement, shall make any and all changes in the
Subcontract Work which are within the general scope of this
Agreement. Any adjustment in the Subcontract Amount or
Subcontract Time shall be authorized by a Subcontract
Change Order. No adjustments shall be made for any
changes performed by the Subcontractor that have not been
ordered by the Contractor. A Subcontract Change Order is a
written instrument prepared by the Contractor and signed by
the Subcontractor stating their agreement upon the change
in the Subcontract Work.
7.2 CONSTRUCTION CHANGE DIRECTIVES To the extent that the Subcontract Documents provide for Con​struction Change Directives in the absence of agreement on the terms of a Subcontract Change Order, the Subcontrac​tor shall promptly comply with the Construction Change Directive and be entitled to apply for interim payment if the Subcontract Documents so provide.
7.3 UNKNOWN CONDITIONS If in the performance of
the Subcontract Work the Subcontractor finds latent, con​cealed or subsurface physical conditions which differ materially from those indicated in the Subparagraph Documents
or unknown physical conditions of an unusual nature, which
differ materially from those ordinarily found to exist, and not
generally recognized as inherent in the kind of work provided
for in this Agreement, the Subcontract Amount and/or the
Progress Schedule shall be equitably adjusted by a Sub​
contract Change Order within a reasonable time after the
conditions are first observed. The adjustment which the Sub​
contractor may receive shall be limited to the adjustment the
Contractor receives from the Owner on behalf of the Sub​
contractor, or as otherwise provided under Subparagraph
5.3.2.
7.4 ADJUSTMENTS IN SUBCONTRACT AMOUNT If a Subcontract Change Order requires an adjustment in the Subcontract Amount, the adjustment shall be established by one of the following methods:
.1
mutual acceptance of an itemized lump sum;
.2
unit prices as indicated in the Subcontract Documents or as subsequently agreed to by the parties; or
.3
costs determined in a manner acceptable to the parties and a mutually acceptable fixed or percentage fee; or
.4
another method provided in the Subcon​tract Documents.
7.5
SUBSTANTIATION OF ADJUSTMENT If the Sub​
contractor does not respond promptly or disputes the
method of adjustment, the method and the adjustment shall
be determined by the Contractor on the basis of reasonable
expenditures and savings of those performing the Work
attributable to the change, including, in the case of an
increase in the Subcontract Amount, an allowance for over​
head and profit of the percentage provided in Paragraph 7.6.
The Subcontractor may contest the reasonableness of any
adjustment determined by the Contractor. The Subcontractor shall maintain for the Contractor's review and approval
an appropriately itemized and substantiated accounting of
the following items attributable to the Subcontract Change
Order:
.1
labor  costs,   including  Social   Security,
health, welfare, retirement and other fringe benefits as normally required, and state workers' compen​sation insurance;
.2 

costs of materials, supplies and equipment, whether incorporated in the Subcontract Work or consumed, including transportation costs;
.3
costs of renting machinery and equipment
other than hand tools;
.4
costs of bond and insurance premiums,
permit fees and taxes attributable to the change; and
.5 

costs of additional supervision and field office personnel services necessitated by the change.
7.6 Adjustments shall be based on net change in Sub​
contractor's reasonable cost of performing the changed Sub​
contract Work plus, in case of a net increase in cost, an
agreed upon sum for overhead and profit not to exceed
__________ percent ( ______________ %).
7.7 NO OBLIGATION TO PERFORM The Subcon​tractor shall not perform changes in the Subcontract Work
until a Subcontract Change Order has been executed or
written instructions have been issued in accordance with
Paragraphs 7.2 and 7.9
7.8 EMERGENCIES In an emergency affecting the
safety of persons and/or property, the Subcontractor shall
act, at its discretion, to prevent threatened damage, injury or
loss. Any change in the Subcontract Amount and/or the
Progress Schedule on account of emergency work shall be
determined as provided in this Article.
7.9 INCIDENTAL CHANGES The  Contractor  may
direct the Subcontractor to perform incidental changes in the
Subcontract Work which do not involve adjustments in the
Subcontract  Amount  or  Subcontract Time.  Incidental
changes shall be consistent with the scope and intent of the
Subcontract Documents. The Contractor shall initiate an inci​dental change in the Subcontract Work by issuing a written
order to the Subcontractor. Such written notice shall be car​ried out promptly and is binding on the parties.
ARTICLE 8 PAYMENT
8.2 SCHEDULE OF VALUES As a condition to pay​ment, the Subcontractor shall provide a schedule of values satisfactory to the Contractor not more than fifteen (15) days from the date of execution of this Agreement.
8.2 PROGRESS PAYMENTS
8.2.1 APPLICATIONS The Subcontractor's applications for payment shall be itemized and supported by substantiat​ing data as required by the Subcontract Documents. If the Subcontractor is obligated to provide design services pursu​ant to Paragraph 3.8, Subcontractor's applications for pay​ment shall show the Designer's fee and expenses as a separate cost item. The Subcontractor's application shall be notarized if required and if allowed under the Subcontract Documents may include properly authorized Subcontract Construction   Change   Directives.  The   Subcontractor's progress payment application for the Subcontract Work per​formed in the preceding payment period shall be submitted for approval of the Contractor in accordance with the sched​ule of values if required and Subparagraphs 8.2.2, 8.2.3, and 8.2.4. The Contractor shall incorporate the approved amount of the Subcontractor's progress payment application into the Contractor's payment application to the Owner for the same period and submit it to the Owner in a timely fashion. The Contractor shall immediately notify the Subcontractor of any changes in the amount requested on behalf of the Subcon​tractor.
8.2.2 RETAINAGE The rate of retainage shall be_________ ___________________ percent ( __________________%) which
is equal to the percentage retained from the Contractor's payment by the Owner for the Subcontract Work. If the Sub​contract Work is satisfactory and the Subcontract Docu​ments provide for reduction of retainage at a specified

percentage of completion, the Subcontractor's retainage shall also be reduced when the Subcontract Work has attained the same percentage of completion and the Con​tractor's retainage for the Subcontract Work has been so reduced by the Owner.
8.2.3 TIME OF APPLICATION The Subcontractor shall
submit progress payment applications to the Contractor no
later than the _____________________________________day of
each payment period for the Subcontract Work performed
up to and including the ______________________________ day
of the payment period indicating work completed and, to the extent allowed under Subparagraph 8.2.4, materials suitably stored during the preceding payment period.
8.2.4 STORED MATERIALS Unless otherwise provided
in the Subcontract Documents, and if approved in advance
by the Owner, applications for payment may include materi​als and equipment not incorporated in the Subcontract Work
but delivered to and suitably stored at the site or at some
other location agreed upon in writing. Approval of payment
applications for such stored items on or off the site shall be
conditioned upon submission by the Subcontractor of bills of
sale and applicable insurance or such other procedures satisfactory to the Owner and Contractor to establish the
Owner's title to such materials and equipment, or otherwise
to protect the Owner's and Contractor's interest including
transportation to the site.
8.2.5 TIME OF PAYMENT Receipt of payment by the
Contractor from the Owner for the Subcontract Work is a
condition precedent to payment by the Contractor to the
Subcontractor. The Subcontractor hereby acknowledges
that it relies on the credit of the Owner, not the Contractor
for payment of Subcontract Work. Progress payments
received from the Owner for the Subcontractor for satisfactory performance of the Subcontract Work shall be made no
later than seven (7) days after receipt by the Contractor of
payment from the Owner for the Subcontract Work.
8.2.6 PAYMENT DELAY If the Contractor has received
payment from the Owner and if for any reason not the fault
of the Subcontractor, the Subcontractor does not receive a
progress payment from the Contractor within seven (7) days
after the date such payment is due, as defined in Subpara​graph 8.2.5, the Subcontractor, upon giving seven (7) days'
written notice to the Contractor, and without prejudice to and
in addition to any other legal remedies, may stop work until
payment of the full amount owing to the Subcontractor has
been received. The Subcontract Amount and Time shall be
adjusted by the amount of the Subcontractor's reasonable
and verified cost of shutdown, delay, and startup, which shall
be effected by an appropriate Subcontractor Change Order.
8.2.7 PAYMENTS   WITHHELD The   Contractor   may
reject a Subcontractor payment application or nullify a previously approved Subcontractor payment application, in
whole or in part, as may reasonably be necessary to protect the Contractor from loss or damage based upon:
.1
the Subcontractor's repeated failure to per-
form the Subcontract Work as required by this Agreement;
.2

loss or damage arising out of or relating to this Agreement and caused by the Subcontractor to the Owner, Contractor or others to whom the Con​tractor may be liable;
.3

the Subcontractor's failure to properly pay for labor, materials, equipment or supplies furnished in connection with the Subcontract Work;
.4

rejected, nonconforming or defective Sub​contract Work which has not been corrected in a timely fashion;
.5

reasonable evidence of delay in perform​ance of the Subcontract Work such that the Work will not be completed within the Subcontract Time, and that the unpaid balance of the Subcontract Amount is not sufficient to offset the liquidated dam​ages or actual damages that may be sustained by the Contractor as a result of the anticipated delay caused by the Subcontractor;
.6

reasonable evidence demonstrating that the unpaid balance of the Subcontract Amount is insufficient to cover the cost to complete the Sub​contract Work;
.7

third party claims involving the Subcon​tractor or reasonable evidence demonstrating that third party claims are likely to be filed unless and until the Subcontractor furnishes the Contractor with adequate security in the form of a surety bond, let​ter of credit or other collateral or commitment which are sufficient to discharge such claims if estab​lished.
The Contractor shall give written notice to the Subcontractor, at the time of disapproving or nullifying an application for pay​ment stating its specific reasons for such disapproval or nul​lification. When the above reasons for disapproving or nullifying an application for payment are removed, payment will be made for amounts previously withheld.
8.3 FINAL PAYMENT
8.3.1.1 APPLICATION Upon acceptance of the Subcon​tract Work by the Owner and the Contractor and receipt from the Subcontractor of evidence of fulfillment of the Subcon​tractor's obligations in accordance with the Subcontract Doc​uments and Subparagraph 8.3.2, the Contractor shall 

incorporate the Subcontractor's application for final payment into the Contractor's next application for payment to the Owner without delay, or notify the Subcontractor if there is a delay and the reasons therefor.
8.3.2 

REQUIREMENTS Before the Contractor shall be required to incorporate the Subcontractor's application for final payment into the Contractor's next application for pay​ment, the Subcontractor shall submit to the Contractor:
.1
an affidavit that all payrolls, bills for materials and equipment, and other indebtedness con​nected with the Subcontract Work for which the Owner or its property or the Contractor or the Con​tractor's surety might in any way be liable, have been paid or otherwise satisfied;
.2
consent of surety to final  payment,  if  required;
.3          satisfaction of required closeout        procedures
.4 

certification that insurance required by the Subcontract Documents to remain in effect beyond final payment pursuant to Clauses 9.2.3.1 and 9.2.6 is in effect and will not be cancelled or allowed to expire without at least thirty (30) days' written notice to the Contractor unless a longer period is stipulated in this Agreement;
.5
other data, if required by the Contractor or
Owner, such as receipts, releases, and waivers of liens to the extent and in such form as may be des​ignated by the Contractor or Owner;
.6
 
written warranties, equipment manuals, startup and testing required in Paragraph 3.28; and
.7

 as-built drawings if required by the Sub​contract Documents.
8.3.3 
TIME OF PAYMENT Receipt of final payment by the Contractor from the Owner for the Subcontract Work is a condition precedent to payment by the Contractor to the Subcontractor. The Subcontractor hereby acknowledges that it relies on the credit of the Owner, not the Contractor for payment of Subcontract Work. Final payment of the bal​ance due of the Contract Price shall be made to the Sub​contractor.
.1
upon receipt of the Owner's waiver of all
claims related to the Subcontract Work except for unsettled liens, unknown defective work, and non-compliance with the Subcontract Documents or warranties; and

.2 


within seven (7) days after receipt by the Contractor of final payment from the Owner for such Subcontract Work.
8.3.4 FINAL PAYMENT DELAY If the Owner or its designated agent does not issue a certificate for final payment or
the Contractor does not receive such payment for any cause
which is not the fault of the Subcontractor, the Contractor
shall promptly inform the Subcontractor in writing. The Con​
tractor shall also diligently pursue, with the assistance of the
Subcontractor, the prompt release by the Owner of the final
payment due for the Subcontract Work. At the Subcontrac​tor's request and expense, to the extent agreed upon in writing, the Contractor shall institute reasonable legal remedies
to mitigate the damages and pursue payment of the Sub​
contractor's final payment including interest.
8.3.5 WAIVER OF CLAIMS Final payment shall constitute a waiver of all claims by the Subcontractor relating to
the Subcontract Work, but shall in no way relieve the Sub​
contractor of liability for the obligations assumed under
Paragraphs 3.21 and 3.22, or for faulty or defective work or
services discovered after final payment.
8.4 LATE PAYMENT INTEREST To the extent obtained
by the Contractor under the Subcontract Documents,
progress payments or final payment due and unpaid under
this Agreement shall bear interest from the date payment is
due at the rate provided in the Subcontract Documents.
8.5 CONTINUING OBLIGATIONS Provided the Con​
tractor is making payments on or has made payments to the
Subcontractor in accordance with the terms of this Agree​ment, the Subcontractor shall reimburse the Contractor for
any costs and expenses for any claim, obligation or lien
asserted before or after final payment is made that arises
from the performance of the Subcontract Work. The Sub​
contractor shall reimburse the Contractor for costs and
expenses including attorneys' fees and costs and expenses
incurred by the Contractor in satisfying, discharging or
defending against any such claims, obligation or lien includ​ing any action brought or judgment recovered. In the event
that any applicable law, statute, regulation or bond requires
the Subcontractor to take any action prior to the expiration of
the reasonable time for payment referenced in Subparagraph 8.2.5 in order to preserve or protect the Subcontrac​tor's rights, if any, with respect to mechanic's lien or bond
claims, then the Subcontractor may take that action prior to
the expiration of the reasonable time for payment and such
action will not create the reimbursement obligation recited
above nor be in violation of this Agreement or considered
premature for purposes of preserving and protecting the
Subcontractor's rights.
8.6 PAYMENT     USE     RESTRICTION     Payments
received by the Subcontractor shall be used to satisfy the
indebtedness owed by the Subcontractor to any person furnishing labor or materials, or both, for use in performing the Subcontract Work through the most current period applica​ble to progress payments received from the Contractor before it is used for any other purpose. In the same manner, payments received by the Contractor from the Owner for the Subcontract Work shall be dedicated to payment to the Sub​contractor. This provision shall bear on this Agreement only, and is not for the benefit of third parties. Moreover, it shall not be construed by the parties to this Agreement or third parties to require that dedicated sums of money or payments be deposited in separate accounts, or that there be other restrictions on commingling of funds. Neither shall these mutual covenants be construed to create any fiduciary duty on the Subcontractor or Contractor, nor create any tort cause of action or liability for breach of trust, punitive damages, or other equitable remedy or liability for alleged breach.
8.7 PAYMENT USE VERIFICATION If the Contractor
has reason to believe that the Subcontractor is not comply​ing with the payment terms of this Agreement, the Contrac​tor shall have the right to contact the Subcontractor's
subcontractors and suppliers to ascertain whether they are
being paid by the Subcontractor in accordance with this
Agreement.
8.8 PARTIAL LIEN WAIVERS AND AFFIDAVITS As a prerequisite for payments, the Subcontractor shall provide, in a form satisfactory to the Owner and Contractor, partial lien or claim waivers in the amount of the application for payment and affidavits covering its subcontractors and suppliers for completed Subcontract Work. Such waivers may be con​ditional upon payment. In no event shall Contractor require the Subcontractor to provide an unconditional waiver of lien or claim, either partial or final, prior to receiving payment or in an amount in excess of what it has been paid.
8.9
SUBCONTRACTOR PAYMENT FAILURE Upon payment by the Contractor, the Subcontractor shall promptly pay its subcontractors and suppliers the amounts to which they are entitled. In the event the Contractor has reason to believe that labor, material or other obligations incurred in the performance of the Subcontract Work are not being paid, the Contractor may give written notice of a potential claim or lien to the Subcontractor and may take any steps deemed necessary to assure that progress payments are utilized to pay such obligations, including but not limited to the issuance of joint checks. If upon receipt of notice, the Subcontractor does not (a) supply evidence to the satisfaction of the Con​tractor that the moneys owing have been paid; or (b) post a bond indemnifying the Owner, the Contractor, the Contrac​tor's surety, if any, and the premises from a claim or lien, the Contractor shall have the right to withhold from any pay​ments due or to become due to the Subcontractor a rea​sonable amount to protect the Contractor from any and all loss, damage or expense including attorneys' fees that may arise out of or relate to any such claim or lien.

8.10 SUBCONTRACTOR   ASSIGNMENT   OF   PAY​
MENTS The Subcontractor shall not assign any moneys
due or to become due under this Agreement, without the
written consent of the Contractor, unless the assignment is
intended to create a new security interest within the scope of
Article 9 of the Uniform Commercial Code. Should the Sub​
contractor assign all or any part of any moneys due or to
become due under this Agreement to create a new security
interest or for any other purpose, the instrument of assign​ment shall contain a clause to the effect that the assignee's
right in and to any money due or to become due to the Sub​
contractor shall be subject to the claims of all persons, firms
and corporations for services rendered or materials supplied
for the performance of the Subcontract Work.
8.11 PAYMENT NOT ACCEPTANCE Payment to the
Subcontractor does not constitute or imply acceptance of
any portion of the Subcontract Work.      
ARTICLE 9

INDEMNITY, INSURANCE AND WAVIER OF SUBROGATION

the Subcontractor, or any of its consultants or sub​contractors or anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable.
9.2.2 MINIMUM LIMITS OF LIABILITY The Subcontrac​tor shall maintain at least the limits of liability in a company
satisfactory to the Contractor as set forth in Exhibit _________.
9.2.3 PROFESSIONAL LIABILITY INSURANCE
9.2.3.1  PROFESSIONAL LIABILITY INSURANCE The Subcontractor shall require the Designer(s) to maintain Pro​ject Specific Professional Liability Insurance with a company satisfactory to the Contractor, including contractual liability insurance against the liability assumed in Paragraph 3.8, and including coverage for any professional liability caused by any of the Designer's(s') consultants. Said insurance shall have specific minimum limits as set forth below:

Limit of 




$ _________ per claim.


General Aggregate of
$ _________ for the


Subcontract services rendered.

9.1 INDEMNITY
9.1.1

INDEMNITY To the fullest extent permitted by law, the Subcontractor shall defend, indemnify and hold harm​less the Contractor, the Contractor's other subcontractors,
the Architect/Engineer, the Owner and their agents, con​sultants and employees (the Indemnities) from all claims for bodily injury and property damage that may arise from the performance of the Subcontract Work to the extent of the negligence attributed to such acts or omissions by the Sub​contractor, the Subcontractor's subcontractors or anyone employed directly or indirectly by any of them or by anyone for whose acts any of them may be liable.
9.1.2

NO LIMITATION ON LIABILITY In any and all claims against the Indemnities by any employee of the Subcontractor, anyone directly or indirectly employed by the Subcontractor or anyone for whose acts the Subcontractor may be liable, the indemnification obligation shall not be lim​ited in any way by any limitation on the amount or type of damages, compensation or benefits payable by or for the Subcontractor under workers' compensation acts, disability benefit acts or other employee benefit acts.
9.2


INSURANCE
9.2.1 
SUBCONTRACTOR'S INSURANCE Before com​mencing the Subcontract Work, and as a condition of pay​ment, the Subcontractor shall purchase and maintain insurance that will protect it from the claims arising out of its operations under this Agreement, whether the operations are by 
The Professional Liability Insurance shall contain prior acts coverage sufficient to cover all subcontract services ren​dered by the Designer. Said insurance shall be continued in
effect with an extended period of __________ years
following final payment to the Designer.
Such insurance shall have a maximum deductible amount
of $ ________________ per occurrence. The deductible shall be paid by the Subcon​tractor or Designer.
9.2.3.2 
The Subcontractor shall require the Designer to fur​nish to the Subcontractor and Contractor, before the Designer commences its services, a copy of its professional liability policy evidencing the coverages required in this Para​graph. No policy shall be cancelled or modified without thirty (30) days' prior written notice to the Subcontractor and Con​tractor.
9.2.4 NUMBER OF POLICIES Commercial General Lia​bility Insurance and other liability insurance may be arranged
under a single policy for the full limits required or by a combination of underlying policies with the balance provided by
an Excess or Umbrella Liability Policy.
9.2.5 CANCELLATION, RENEWAL AND MODIFICA​TION The Subcontractor shall maintain in effect all insur​ance coverages required under this Agreement at the Subcontractor's sole expense and with insurance compa​nies acceptable to the Contractor. The policies shall contain a provision that coverage will not be cancelled or not 
renewed until at least thirty (30) days' prior written notice has been given to the Contractor. Certificates of insurance show​ing required coverage to be in force pursuant to Subparagraph 9.2.2 shall be filed with the Contractor prior to commencement of the Subcontract Work. In the event the Subcontractor fails to obtain or maintain any insurance cov​erage required under this Agreement, the Contractor may purchase such coverage as desired for the Contractor's ben​efit and charge the expense to the Subcontractor, or termi​nate this Agreement.
9.2.6
CONTINUATION OF COVERAGE The Subcon​tractor shall continue to carry Completed Operations Liabil​ity Insurance for at least ________________________  years
after either ninety (90) days following Substantial Comple​tion of the Work or final payment to the Contractor, whichever is earlier. The Subcontractor shall furnish the Contractor evidence of such insurance at final payment and one year from final payment.
9.2.7
BUILDER'S RISK INSURANCE
9.2.7.1 Upon written request of the Subcontractor, the Con​
tractor shall provide the Subcontractor with a copy of the
Builder's Risk policy of insurance or any other property or
equipment insurance in force for the Project and procured
by the Owner or Contractor. The Contractor will advise the
Subcontractor if a Builder's Risk policy of insurance is not in
force.
9.2.7.2 If the Owner or Contractor has not purchased
Builder's Risk insurance satisfactory to the Subcontractor,
the Subcontractor may procure such insurance as will protect the interests of the Subcontractor, its subcontractors and
their subcontractors in the Subcontract Work.
9.2.7.3 If not covered under the Builder's Risk policy of
insurance or any other property or equipment insurance
required by the Subcontract Documents, the Subcontractor
shall procure and maintain at the Subcontractor's own
expense property and equipment insurance for the Sub​
contract Work including portions of the Subcontract Work
stored off the site or in transit, when such portions of the
Subcontract Work are to be included in an application for
payment under Article 8.
9.2.8 WAIVER OF SUBROGATION

9.2.8.1 
The Contractor and Subcontractor waive all rights against each other, the Owner and the Architect/Engineer, and any of their respective consultants, subcontractors, and sub-subcontractors, agents and employees, for damages caused by perils to the extent covered by the proceeds of the insurance provided in Clause 9.2.7.1, except such rights as they may have to the insurance proceeds. The Subcon​tractor shall require similar waivers from its subcontractors.

9.2.9 ENDORSEMENT If the policies of insurance referred to in this Article require an endorsement to provide for continued coverage where there is a waiver of subroga​tion, the owners of such policies will cause them to be so endorsed.
ARTICLE 10
CONTRACTOR'S RIGHT TO PERFORM
SUBCONTRACTOR'S RESPONSIBILITIES AND
TERMINATION OF AGREEMENT

10.1       FAILURE OF PERFORMANCE
10.1.1 
NOTICE TO CURE If the Subcontractor refuses or fails to supply enough properly skilled workers, proper materials, or maintain the Progress Schedule, or fails to make prompt payment to its workers, subcontractors or sup​pliers, or disregards laws, ordinances, rules, regulations or orders of any public authority having jurisdiction, or other​wise is guilty of a material breach of a provision of this Agreement, the Subcontractor shall be deemed in default of this Agreement. If the Subcontractor fails within three (3) days after written notification to commence and continue sat​isfactory correction of the default with diligence and prompt​ness, then the Contractor without prejudice to any other rights or remedies, shall have the right to any or all of the fol​lowing remedies:
.1
supply workers, materials, equipment and
facilities as the Contractor deems necessary for the completion of the Subcontract Work or any part which the Subcontractor has failed to complete or perform after written notification, and charge the cost, including reasonable overhead, profit, attor​neys' fees, costs and expenses to the Subcontrac​tor;

.2

 contract with one or more additional con​tractors to perform such part of the Subcontract Work as the Contractor determines will provide the most expeditious completion of the Work, and charge the cost to the Subcontractor as provided under Clause 10.1.1.1; and/or

.3

 withhold any payments due or to become due the Subcontractor pending corrective action in amounts sufficient to cover losses and compel per​formance to the extent required by and to the satis​faction of the Contractor.

In the event of an emergency affecting the safety of persons or property, the Contractor may proceed as above without notice, but the Contractor shall give the Subcontractor notice promptly after the fact as a precondition of cost recovery.

10.1.2 TERMINATION BY CONTRACTOR If the Subcon​tractor fails to commence and satisfactorily continue correc​tion of a default within three (3) days after written notification issued under Subparagraph 10.1.1, then the Contractor may, in lieu of or in addition to Subparagraph 10.1.1, issue a second written notification, to the Subcontractor and its surety, if any. Such notice shall state that if the Subcontrac​tor fails to commence and continue correction of a default within seven (7) days of the written notification, the Agree​ment will be deemed terminated. A written notice of termi​nation shall be issued by the Contractor to the Subcontractor at the time the Subcontractor is terminated. The Contractor may furnish those materials, equipment and/or employ such workers or subcontractors as the Contractor deems neces​sary to maintain the orderly progress of the Work. All costs
incurred by the Contractor in performing the Subcontract
Work, including reasonable overhead, profit and attorneys'
fees, costs and expenses, shall be deducted from any mon​eys due or to become due the Subcontractor. The Subcon​tractor shall be liable for the payment of any amount by which such expense may exceed the unpaid balance of the Sub​contract Amount. At the Subcontractor's request, the Con​tractor shall provide a detailed accounting of the costs to finish the Subcontract Work.
10.1.3 USE OF SUBCONTRACTOR'S EQUIPMENT If the Contractor performs work under this Article, either directly or through other subcontractors, the Contractor or other subcontractors shall have the right to take and use any materials, implements, equipment, appliances or tools fur​nished by, or belonging to the Subcontractor and located at the Project site for the purpose of completing any remaining Subcontract Work. Immediately upon completion of the Sub​contract Work, any remaining materials, implements, equip​ment, appliances or tools not consumed or incorporated in performance of the Subcontract Work, and furnished by, belonging to, or delivered to the Project by or on behalf of the Subcontractor, shall be returned to the Subcontractor in substantially the same condition as when they were taken, normal wear and tear excepted.
10.2      BANKRUPTCY
10.2.1 TERMINATION ABSENT CURE If the Subcontractor files a petition under the Bankruptcy Code, this Agreement shall terminate if the Subcontractor or the
Subcontractor's trustee rejects the Agreement or, if there has
been a default, the Subcontractor is unable to give adequate
assurance that the Subcontractor will perform as required by
this Agreement or otherwise is unable to comply with the
requirements for assuming this Agreement under the appli​cable provisions of the Bankruptcy Code.
10.2.2 INTERIM REMEDIES If the Subcontractor is not
performing in accordance with the Progress Schedule at the
time a petition in bankruptcy is filed, or at any subsequent
time, the Contractor, while awaiting the decision of the Sub​contractor or its trustee to reject or to assume this Agree​ment and provide adequate assurance of its liability to perform, may avail itself of such remedies under this Article as are reasonably necessary to maintain the Progress Schedule. The Contractor may offset against any sums due or to become due the Subcontractor all costs incurred in pur​suing any of the remedies provided including, but not limited to, reasonable overhead, profit and attorneys' fees. The Sub​contractor shall be liable for the payment of any amount by which costs incurred may exceed the unpaid balance of the Subcontract Price.
10.3 SUSPENSION BY OWNER Should the Owner
suspend the Work or any part which includes the Subcontract Work and such suspension is not due to any act or
omission of the Contractor, or any other person or entity for
whose acts or omissions the Contractor may be liable, the
Contractor shall notify the Subcontractor in writing and upon
receiving notification the Subcontractor shall immediately
suspend the Subcontract Work. In the event of Owner suspension, the Contractor's liability to the Subcontractor shall
be limited to the extent of the Contractor's recovery on the
Subcontractor's behalf under the Subcontract Documents.
The Contractor agrees to cooperate with the Subcontractor,
at the Subcontractor's expense, in the prosecution of any
Subcontractor claim arising out of an Owner suspension and
to permit the Subcontractor to prosecute the claim, in the name of the Contractor, for the use and benefit of the Sub​
contractor.
10.4 TERMINATION BY OWNER Should the Owner
terminate its contract with the Contractor or any part which
includes the Subcontract Work, the Contractor shall notify
the Subcontractor in writing within three (3) days of the termination and upon written notification, this Agreement shall
be terminated and the Subcontractor shall immediately stop
the Subcontract Work, follow all of Contractor's instructions,
and mitigate all costs. In the event of Owner termination, the
Contractor's liability to the Subcontractor shall be limited to
the extent of the Contractor's recovery on the Subcontrac​tor's behalf under the Subcontract Documents. The Con​
tractor agrees to cooperate with the Subcontractor, at the
Subcontractor's expense, in the prosecution of any Sub​
contractor claim arising out of the Owner termination and to
permit the Subcontractor to prosecute the claim, in the name
of the Contractor, for the use and benefit of the Subcontrac​
tor, or assign the claim to the Subcontractor.
10.5 CONTINGENT ASSIGNMENT OF THIS AGREE​
MENT The Contractor's contingent assignment of this
Agreement to the Owner, as provided in the Owner-Con​
tractor agreement, is effective when the Owner has termi​nated the Owner-Contractor agreement for cause and has
accepted the assignment by notifying the Subcontractor in
writing. This contingent assignment is subject to the prior
rights of a surety that may be obligated under the Contrac​tor's bond, if any. Subcontractor consents to such assign​ment and agrees to be bound to the assignee by the terms of this Agreement, provided that the assignee fulfills the obli​gations of the Contractor.
10.6 SUSPENSION BY CONTRACTOR The Contractor
may order the Subcontractor in writing to suspend all or any
part of the Subcontract Work for such period of time as may
be determined to be appropriate for the convenience of the
Contractor. Phased Work or interruptions of the Subcontract
Work for short periods of time shall not be considered a sus​pension. The Subcontractor, after receipt of the Contractor's
order, shall notify the Contractor in writing in sufficient time
to permit the Contractor to provide timely notice to the Owner
in accordance with the Owner-Contractor agreement of the
effect of such order upon the Subcontract Work. The Sub​
contract Amount or Progress Schedule shall be adjusted by
Subcontract Change Order for any increase in the time or
cost of performance of this Agreement caused by such suspension. No claim under this Paragraph shall be allowed for
any costs incurred more than fourteen (14) days prior to the
Subcontractor's notice to the Contractor. Neither the Sub​
contract Amount nor the Progress Schedule shall be
adjusted for any suspension, to the extent that performance
would have been suspended, due in whole or in part to the
fault or negligence of the Subcontractor or by a cause for
which Subcontractor would have been responsible. The
Subcontract Amount shall not be adjusted for any suspen​sion to the extent that performance would have been sus​pended by a cause for which the Subcontractor would have
been entitled only to a time extension under this Agreement.
10.7 WRONGFUL EXERCISE If the Contractor wrong​
fully exercises any option under this Article, the Contractor
shall be liable to the Subcontractor solely for the reasonable
value of Subcontract Work performed by the Subcontractor
prior to the Contractor's wrongful action, including reason​
able overhead and profit on the Subcontract Work per​
formed, less prior payments made, together with reasonable
overhead and profit on the Subcontract Work not executed,
and other costs incurred by reason of such action.
10.8 TERMINATION  BY  SUBCONTRACTOR  If the Subcontract Work has been stopped for thirty (30) days because the Subcontractor has not received progress pay​ments or has been abandoned or suspended for an unrea​sonable period of time not due to the fault or neglect of the Subcontractor, then the Subcontractor may terminate this Agreement upon giving the Contractor seven (7) days' writ​ten notice. Upon such termination, Subcontractor shall be entitled to recover from the Contractor payment for all Sub​contract Work satisfactorily performed but not yet paid for, including reasonable overhead, profit and attorneys' fees, costs and expenses, subject to the terms of Paragraphs 8.2 and 8.3. The Contractor's liability for any other damages

claimed by the Subcontractor under such circumstances shall be extinguished by the Contractor pursuing said dam​ages and claims against the Owner, on the Subcontractor's behalf, in the manner provided for in Subparagraphs 10.3 and 10.4 of this Agreement.
ARTICLE 11 

DISPUTE RESOLUTION
11.1 INITIAL DISPUTE  RESOLUTION  If a dispute
arises out of or relates to this Agreement or its breach, the
parties shall endeavor to settle the dispute first through direct
discussions. If the dispute cannot be resolved through direct
discussions, the parties shall participate in mediation under
the Construction Industry Mediation Rules of the American
Arbitration Association before recourse to any other form of
binding dispute resolution. The location of the mediation
shall be the location of the Project. Once a party files a
request for mediation with the other party and with the Amer​ican Arbitration Association, the parties agree to commence
such mediation within thirty (30) days of filing of the request.
Either party may terminate the mediation at any time after
the first session, but the decision to terminate must be deliv​ered in person to the other party and the mediator. Engag​ing in mediation is a condition precedent to any other form
of binding dispute resolution.
11.2 WORK CONTINUATION AND PAYMENT Unless
otherwise agreed in writing, the Subcontractor shall continue
the Subcontract Work and maintain the Progress Schedule
during any dispute resolution proceedings. If the Subcon​tractor continues to perform, the Contractor shall continue to
make payments in accordance with this Agreement.
11.3 NO LIMITATION  OF RIGHTS OR  REMEDIES
Nothing in this Article shall limit any rights or remedies not expressly waived by the Subcontractor which the Subcon​tractor may have under lien laws or payment bonds.
11.4 MULTIPARTY PROCEEDING The parties agree
that to the extent permitted by Subcontract Document all par​
ties necessary to resolve a claim shall be parties to the same
dispute resolution proceeding. To the extent disputes
between the Contractor and Subcontractor involve in whole
or in part disputes between the Contractor and the Owner,
disputes between the Subcontractor and the Contractor shall
be decided by the same tribunal and in the same forum as
disputes between the Contractor and the Owner.
11.5 DISPUTES   BETWEEN   CONTRACTOR   AND
SUBCONTRACTOR In the event that the provisions for res​olution of disputes between the Contractor and the Owner
contained in the Subcontract Documents do not permit consolidation or joinder with disputes of third parties, such as
the Subcontractor, resolution of disputes between the Sub​contractor and the Contractor involving in whole or in part disputes between the Contractor and the Owner shall be stayed pending conclusion of any dispute resolution pro​ceeding between the Contractor and the Owner. At the con​clusion of those proceedings, disputes between the Subcontractor and the Contractor shall be submitted again to mediation pursuant to Paragraph 11.1. Any disputes not resolved by mediation shall be decided in the manner selected in the agreement between the Owner and the Con​tractor.
11.6 COST OF DISPUTE RESOLUTION The cost of any mediation proceeding shall be shared equally by the parties participating. The prevailing party in any dispute aris​ing out of or relating to this Agreement or its breach that is resolved by a dispute resolution procedure designated in the Subcontract Documents shall be entitled to recover from the other party reasonable attorneys' fees, costs and expenses incurred by the prevailing party in connection with such dis​pute resolution process.

ARTICLE 12 MISCELLANEOUS PROVISIONS
12.1 GOVERNING LAW This Agreement shall be governed by the law in effect at the location of the Project.
12.2 SEVERABILITY The partial or complete invalidity
of any one or more provisions of this Agreement shall not
affect the validity or continuing force and effect of any other
provision.
12.3 NO WAIVER OR PERFORMANCE The failure of
either party to insist, in any one or more instances, upon the
performance of any of the terms, covenants or conditions of
this Agreement, or to exercise any of its rights, shall not be
construed as a waiver or relinquishment of term, covenant,
condition or right with respect to further performance.
12.4 TITLES The titles given to the Articles of this Agree​
ment are for ease of reference only and shall not be relied
upon or cited for any other purpose.
12.5 OTHER PROVISIONS AND DOCUMENTS Other
provisions and documents applicable to the Subcontract
Work are set forth in Exhibit _________.
12.6 JOINT DRAFTING The parties expressly agree that
this Agreement was jointly drafted, and that they both had
opportunity to negotiate its terms and to obtain the assistance of counsel in reviewing its terms prior to execution.
Therefore, this Agreement shall be construed neither against
nor in favor of either party, but shall be construed in a neutral manner.

ARTICLE 13

EXISTING SUBCONTRACT DOCUMENT

As defined in paragraph 2.3, the following Exhibits are a part of this Agreement.

EXHIBIT ________


Other Provisions and Documents,  _______________________________________  pages.

EXHIBIT ________


The Drawings, Specifications, General and other conditions, addenda and other information.










(Attach a complete listing by title, date and number of pages.)

EXIHBIT ________


Progress Schedule,  ___________________________________________________  pages.

EXHIBIT ________


Alternates and Unit Prices, include dates when alternates and unit prices no longer apply,










___________________________________________________________________  pages.

EXHIBIT ________


Temporary Services, stating specific responsibilities of the Subcontractor,  _______  pages.

EXHIBIT ________


Insurance Provisions and Documents,  ____________________________________  pages.

EXHIBIT ________


The Subcontract Work,  _______________________________________________  pages.

This Agreement is entered into as of the date entered in Article 1.
























CONTRACTOR:  _____________________________
                              ATTEST: ______________________________





BY:  _________________________________________




























PRINT NAME:  _______________________________























PRINT TITLE:  ________________________________
























SUBCONTRACTOR:  __________________________





ATTEST:  ______________________________





BY:  _________________________________________
























PRINT NAME:  _______________________________     
























PRINT TITLE:  ________________________________                 
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